




JADUAL TENDER KERJA


NO. TENDER: MOT/KTMB/4/2015
**RESTORATION, STRENGTHENING, SUBSTRUCTURE,
PROTECTION, TRACKWORK AND ASSOCIATED WORKS
DUE TO MAJOR FLOOD FOR BRIDGES NO. 1025 AT
KM378.925 NEAR KEMUBU RAILWAY STATION,
KELANTAN**


Kod Kontraktor	Kelas	Taraf	Harga (RM)	Tempoh Penyiapan
1/18			28,356,850.00	15 bulan utk keseluruhan kerja
2/18			23,859,408.00 Prov. Sum 5,500,000.00	8 bulan utk bridge span no.5 & track works
3/18			16,500,580.00	- sda -
4/18			26,845,140.00	- sda -
5/18			28,351,540.00	- sda -
6/18			11,804,648.80	- sda -
7/18			18,030,070.00 *	- sda -
8/18			27,393,750.00	- sda -
9/18			13,275,394.00	- sda -
10/18			28,341,540.00	- sda -
11/18			24,377,402.00	- sda -
12/18			28,349,110.00	- sda -
13/18			16,534,869.00	- sda -
14/18			17,488,620.00	- sda -
15/18			28,327,050.00	- sda -
16/18			27,502,450.00	- sda -
17/18			15,833,318.20	- sda -
18/18			18,586,720.00	- sda -

Sebanyak lapan belas (18) tender yang telah diterima dan dibuka pada jam 2.00 petang ~~tengahari~~ seperti terjadual diatas.

Nota : Harga-harga tawaran di atas adalah harga yang tercatat dalam dokumen tender yang diterima dan sebelum diperiksa. MOT adalah tidak terikat menerima tender terendah atau mana-mana tender.


.....
(NOR HANNANAH JIMAN)
Pengerusi Jawatankuasa Pembukaan Tender


.....
(ABDUL SUFOR A. I. MAIL)
Ahli Jawatankuasa Pembukaan Tender
Tarikh:


.....
(NURAZIZAN MOHAMED)
Ahli Jawatankuasa Pembukaan Tender

Nota :
* Petender 7/18 di dlm. FOT, jumlah harga tender yg dinyatakan dlm. perkataan RM18,000,370.00