



JADUAL TENDER


DESIGN, CONSTRUCTION, COMPLETION, INSTALLATION, SUPPLY, TESTING, COMMISSIONING AND MAINTENANCE OF FIVE (5) STATIONS INCLUDING NEW DEPOT IN EAST COAST SECTOR AND ASSOCIATED WORKS

NO. TENDER: MOT/KTMB/TB/17/2016

BIL	KOD PETENDER	HARGA	TEMPOH PENYIAPAN
1	1/19	RM 39,005,441.00	24 BULAN
2	2/19	RM 29,768,287.00	24 BULAN
3	3/19	RM 29,788,000.00	24 BULAN
4	4/19	RM 27,999,000.00	24 BULAN
5	5/19	RM 34,300,000.00	24 BULAN
6	6/19	RM 34,852,362.86	24 BULAN
7	7/19	RM 55,523,922.00	24 BULAN
8	8/19	RM 37,677,908.33	24 BULAN
9	9/19	RM 32,200,621.00	20 BULAN
10	10/19	RM 29,805,000.00	24 BULAN
11	11/19	RM 28,011,113.00	20 BULAN
12	12/19	RM 43,600,000.00	24 BULAN
13	13/19	RM 31,350,500.00	24 BULAN
14	14/19	RM 28,878,000.00	24 BULAN
15	15/19	RM 28,605,000.00	24 BULAN
16	16/19	RM 30,494,197.09	24 BULAN
17	17/19	RM 29,980,000.00	24 BULAN
18	18/19	RM 32,132,813.48	24 BULAN
19	19/19	RM 38,187,170.00	24 BULAN
/	/	/	/

Sebanyak sembilan belas (19) tender yang telah diterima dan dibuka pada jam 12.30 pm seperti jadual di atas.

Nota: Harga-harga tawaran di atas adalah harga yang tercatat dalam dokumen tender yang diterima dan sebelum diperiksa. MOT adalah tidak terikat menerima tender terendah atau mana-mana tender.



.....
(SITI NORSA'ADAH MOHAMED RAHMAN)
Pengerusi Jawatankuasa Pembukaan Tender



.....
(Nasri B Mohamed Ayob)
Ahli Jawatankuasa Pembukaan Tender



.....
(SALINE A/P A. IGNATIUS)
Ahli Jawatankuasa Pembukaan Tender

Tarikh: 14/7/2016