



### JADUAL TENDER KERJA


**NO. TENDER:** MOT/KTMB/TT/3/2015 – PROPOSED RESTORATION OF TRACK AND SLOPE STABILIZATION, TRACK REHABILITATION AND ASSOCIATED WORKS DUE TO MAJOR FLOOD BETWEEN GUA MUSANG AND TUMPAT RAILWAY STATION, KELANTAN (PAKEJ C)


Kod Kontraktor	Kelas	Taraf	Harga (RM)	Tempoh Penyiapan
1/5			282,970,000.00	30 bulan
2/5			379,626,018.90	30 bulan
3/5			439,714,149.50	30 bulan
4/5			285,565,220.00	30 bulan
5/5			359,448,760.00	30 bulan

Sebanyak lima ( 5 ) tender yang telah diterima dan dibuka pada jam 12.15 fyhri . tengahari seperti terjadual diatas.

Nota : Harga-harga tawaran di atas adalah harga yang tercatat dalam dokumen tender yang diterima dan sebelum diperiksa. KTMB adalah tidak terikat menerima tender terendah atau mana-mana tender.

  
.....  
( NUR FAIZA ISHAK )  
Pengerusi Jawatankuasa Pembukaan Tender

  
.....  
( ZAINI BT HASSAN )  
Ahli Jawatankuasa Pembukaan Tender

  
.....  
( NURAZIZAN MOHAMED )  
Ahli Jawatankuasa Pembukaan Tender

Tarikh: 5 okt 2015